

Purchasing Services
2815 East Garland Avenue
Spokane, WA 99207-5889

phone (509) 354-7174
fax (509) 354-7183
www.spokaneschools.org



December 29, 2014

RE: RFP No. 8-1415; GC/CM Services for North Central High School Cafeteria/Commons Addition

And

RE: RFP No. 9-1415; GC/CM Services for Salk Middle School Replacement – Phase 2

ADDENDUM NO. 4

This Addendum shall become part of the Contract Documents and modifies the original Bidding Documents for the above reference RFP's. Acknowledge receipt of this Addendum by number in the space provided on the Proposal Form, Section 00 41 23 of the front end contract documents that will be provided to the firms shortlisted. Failure to do so may subject the Bidder to disqualification.

Item #1 - Under the RFP, Paragraph 2.1 **Schedule** – Replace the schedule in the RFP with the below;

Step	Date	Selection Process
One	Nov. 24, 2014	Advertisement for Request for Proposals Published. (First Notice)
	Dec. 1, 2014	Advertisement for Request for Proposals Published. (Second Notice)
	Dec. 3, 2014	Request for Proposal Available
	Dec. 4, 2014	Pre-Proposal Conference at 3:30 pm.
	Dec. 8, 2014	Last day for Questions from Proposers. Last day for process comments.
	Dec. 18, 2014	Qualifications due at 2:00:00 pm. (as revised by Addendum #1)
	Dec. 18- Jan. 15, 2015 Jan. 15, 2015	Initial screening and short-listing of firms. Notifications sent to firms along with the contract attachments.
Two	Feb. 4, 2015	Interviews conducted.
	Feb. 5, 2015 (Optional)	Interviews conducted.
	Feb. 6, 2015	Notification sent to firms regarding notification of firms to submit cost proposals
Three	Feb. 9, 2015	Short listed firms submit contract comments, by 4:00:00 pm.
	Feb. 12, 2015	Submit fully compliant cost proposals due at 2:00:00 pm.
	Feb. 17, 2015	Selected GCCM to sign agreement for Pre-Construction Services
	Feb. 25, 2015	Spokane School Board's final approval anticipated (Board Meeting subject to change).

End of Addendum No. 4