

PUBLIC WORKS BID TABULATION FORM

Bid 3-1516; NEWTECH Skill Center Phase 2 Modernication
 Base Bid Due: Thursday, October 22, 2015 @ 2:00 pm
 Alternates and Sub Listing Due: Thursday, October 22, 2015 @ 3:00 pm
 All open at 3:00 pm

		1	2	3
BIDDERS:		Garco Construction, Inc. 4114 E. Broadway, Spokane, WA 99202 509-535-4688	Lydig Construction, Inc. 11001 E. Montgomery Dr. Spokane Valley, WA 99206 509-534-0451	TW Clark Construction, LLC 1117 N. Evergreen Rd., Ste 1 Spokane, WA 99216 509- 927-0800
	Base Bid:	\$5,402,000	\$5,585,700	\$5,196,000
<i>Included in Base Bid</i>	Trench Excavation	\$500	\$500	\$0.00
Alternate No. 1A	<i>ADD Equipment in Industrial Manufacturing Training Building</i>			
<i>add</i>		\$70,000	\$64,300	\$63,800
Alternate No. 1B	<i>ADD Add'l Equipment in the Industrial Manufacturing Training</i>			
<i>add</i>		\$81,000	\$11,500	\$74,500
Alternate No. 1C	<i>ADD Add'l Equipment in the Industrial Manufacturing Training</i>			
<i>add</i>		\$113,000	\$37,200	\$114,000
Alternate No. 2	<i>ADD POS System in Culinary Arts Dining Room</i>			
<i>add</i>		\$15,000	\$15,800	(\$20,000)
Alternate No. 3	<i>ADD Replace Finishes and Lighting in Hallway 100</i>			
<i>add</i>		\$303,000	\$341,600	\$306,000
Alternate No. 4	<i>Add Asphalt within Fenced Area Surrounding Industrial Manufacturing Training Bldg</i>			
<i>add</i>		\$31,000	\$32,500	\$30,500
Alternate No. 5	<i>ADD Replace Site Lighting Poles and Fixtures in the NW Parking Areas</i>			
<i>add</i>		\$25,000	\$25,100	\$23,400
Subcontractors:	HVAC:	Hurliman Heating & Air	Hurliman Heating & Air	Hurliman Heating & Air
	Plumbing:	Three V Plumbing	Three V Plumbing	Three V Plumbing
	Electrical:	Arctic Lighting & Electric	Arctic Lighting & Electric	Arctic Lighting & Electric
	Abatement	IRS Environmental	IRS Environmental	IRS Environmental
Alternate Sub's				
Addenda 1-5 (√)		√	√	√
Bid Signed (√)		√	√	√
Bid Bond (√)		√	√	√
EEO / Debar (√)		√	√	√
Total: Base Bid Plus Alternates		\$5,889,000	\$6,113,700	\$5,649,900


 Gregory Forsyth, Director, Capital Projects