

PUBLIC WORKS BID TABULATION FORM						
Bid 15-1920; Glover Middle School Replacement						
Bid Due: Thursday, February 27, 2020 @ 2:00:00 pm for Base Bids. Alternates and Subcontractor list due at 3:00:00 pm - Open all at 3:00 pm						
		1	2	3		
BIDDERS:		Bouten	Garco	Jackson		
	Base Bid:	\$40,285,000	\$40,242,000	\$39,094,300		
Boilers-Fulton Endura Model	Alternate No. 1A: (+-)	\$263,500.00	\$97,000	\$74,900		
Boilers- Aerco Benchmark Model	Alternate No. 1B: (+-)	\$289,400.00	\$123,000	\$100,900		
Boilers- Riello Array Model	Alternate No. 1C: (+-)	\$277,800.00	\$112,000	\$89,300		
Energy Management & Direct Digital Control System - Automatic Logic	Alternate No. 2A: (+-)	\$398,500.00	\$556,000	\$464,200		
Energy Management & Direct Digital Control System - Siemens	Alternate No. 2B: (+-)	\$345,800.00	\$483,000	\$414,100		
Architectural Stone Veneer	Alternate No. 3 (+-)	\$108,700.00	\$110,000	\$109,100		
Metal Lockers & Benches	Alternate No. 4 (+-)	\$153,000.00	\$130,000	\$128,900		
Convert Existing Irrigation ot two-wire system	Alternate No. 5 (+-)	\$30,000.00	\$16,000	\$15,900		
Poured-In-Plce Sfety Surfacing	Alternate No. 6A (+-)	\$54,800.00	\$54,000	\$55,000		
Synthetic Turf Safety Surfacing	Alternate No . 6B (+-)	\$45,400.00	\$50,000	\$44,700		
Perforated Gypsum Board Ceiling at Ceiling Type C-7	Alternate No. 7: (+/-)	\$49,800.00	\$60,000	\$58,900		
Carpeting - Tandus Centiva	Alternate No. 8A: (+/-)	\$159,700.00	\$160,000	\$170,200		
Carpeting - Mannington	Alternate No. 8B: (+/-)	\$137,500.00	\$139,000	\$138,100		
Carpeting - Bentley Mills	Alternate No. 8C: (+/-)	\$196,700.00	\$197,000	\$357,800		
Lighting Controls - Acuity nLight	Alternate No. 9A: (+/-)	\$238,500.00	\$242,000	\$275,500		
Wattstopper Digital Lighting Management	Alternate No. 9B: (+/-)	\$212,000.00	\$215,000	\$285,000		
Lighting Controls - Osram Encellium Extend	Alternate No. 9C: (+/-)	\$162,500.00	\$165,000	\$194,900		
Folding Glazed Doors/Walls	Alternate No. 10: (+/-)	\$229,500.00	\$193,000	\$171,200		
Playground Equipment - Cable Trampoline Structure - Gametime	Alternate No. 11A: (+/-)	\$19,400.00	\$23,000	\$24,100		
Playground Equipment - Cable Trampoline Structure - Dynamo	Alternate No . 11B (+/-)	\$29,000.00	\$31,000	\$33,600		
Playground Equipment - Boulder Climbing Structure with Cables - ID Sculpture	Alternate No. 11C: (+/-)	\$63,000.00	\$66,000	\$62,900		
Playground Equipment - Boulder Climbing Structure with Cables - Ultraplay	Alternate No. 11D: (+/-)	\$51,000.00	\$48,000	\$41,300		
West Field Improvements	Alternate No. 12: (+/-)	\$160,900.00	\$175,000	\$160,000		
Included in Base Bid	Trench Excavation (included in Base Bid)	\$2,500.00	\$1,000	\$2,500		
	HVAC:	Pro Mechanical	TRM Services	TRM Services		
	Plumbing:	TRM Services	TRM Services	TR< Services		
Subcontractors:	Electrical:	Energized Electric	Peterson Electric	Peterson Electric		
	Asbestos Abatement		Summit Environmental			
Addenda 4 ()		√	√	√		
Bid Signed (√)		√	√	√		
Bid Bond (√)		√	√	√		
Verification of Compliance (√)						
EEO / Debar (√)		√	√	√		
TOTAL - Base Bid Plus Accepted Alternates		\$42,045,400	\$41,922,000	\$40,685,000		